OFFICE OF THE EXECUTIVE ENGINEER, P. W. D. KOPPAL DIVISION, KOPPAL.

Tender Notice dated 28th November 1969.

Sealed Tenders in duplicate from the Registered respective Class of Contractors will be received by the Executive Engineer, P.W.D Koppal Division, Koppal at his office at Koppal upto 4-00 P.M. I.S.T. on 19th December 1969 for the following works. The Tenders will be opened by the Executive Engineer, at his office at 4-30 P.M. on the same day, if possible.

2 The Tender Documents can be had from the Executive Engineer's office on application and payment noted against each work (Not refundable) from 9th December 1969 to 13th December 1969 both days inclusive within office hours (i.e., 10-30 A.M. to 5-30 P.M.) on all working days.

List of Works.

Note:—1 Cost of each tender schedule.— Rs. 5 for all works.

2 Class of contractor for all works except Sl. No. 18 Class IV and above and for Sl. No. 18 Class V and above.

3 All works are on percentage tenders only.

Sl. No.	Name of work	Approximate amount of contract	Amount of E.M.D.	Time for completion including monsoon period.	Remarks.
1	2	3	4	5	6
1	Constructing P.W.D. store at Gangavathi (Raichur District)	12,000	300	6 Months	
2	Resurfacing Lingasugur—Gangavathi Road from M. 54/0 to 55/0 in Gangavathi Taluk.	16,000	400	do	
3	Muram casing Lingasugur—Gangavathi Road from M. 55/0 to 55/6 in Gangavathi Taluk.	20,900	523	8 Months	
4	Recarpetting Lingasugur—Gangavathi Road from M. 50/0 to 51/1 in Gangavathi Taluk.	12,000	300	6 Months	
5	Metalling Lingsugur—Gangavathi Road from Mile 55/0 to 55/6 in Gangavathi Taluk.	20,500	513	8 Months	
6	Black-topping to Gangavathi—Kampli Road from M. 1/0 to 2/0 in Gangavathi Taluk.	13,300	333	6 Months	
7	Black-topping to Gangavathi—Kampli Road from M. 2/0 to 3/0.	12,600	315	do	
8	Black-topping to Gangavathi—Kampli Road from M. 3/0 to 4/0.	12,800	320	do	
9	Black-topping to Gangavathi—Kampli Road from M. 4/0 to 5/2.	16,600	415	do	
10	Black-topping Lingasugur—Gangavathi Road from M. 41/6 to 43/2 in Gangavathi Taluk.	15.100	378	do	
11	Recarpetting Raichur—Ganigera Road in M. 83/0 to 84/0.	12,200	306	do	
12	Recarpetting Raichur—Ganigera Road in M. 84/0 to 85/0.	12,500	313	do	
13	Recarpetting Raichur—Ginigera Road in M. 85/0 to 86/0.	12,700	318	do	
14	Recarpetting Raichur—Ginigera Road in M. 86/0 to 87/0.	12,800	320	do	
15	Resurfacing Yelburga—Sankanoor Road from M. 1/0 to 2/0.	12,300	308	do	
16	Resurfacing Yelburga—Sankanoor road from M. 2/0 to 3/0.	12,100	303	do	

1	2	3	4	5	6
17	Resurfacing Yelburga-Sankanoor Road from M. 3/0 to 4/0.	9,000	225	6 Months	
18	Resurfacing Koppal-Katarki Road from M. 0/3 to 1/0.	4,720	118	4 Months	
19	Resurfacing Koppal-Katarki Road from M. 1/0 to 2/0.	8,000	200	6 Months	
20	Resurfacing Koppal-Katarki Road from M. 2/0 to 3/0.	8,200	205	do	
21	Resurfacing Koppal-Katarki Road from M. 3/0 to 4/0.	8,400	210	do	
22	Resurfacing Koppal-Katarki Road from M. 4/0 to 4/6.	5,820	145	4 Months	
23	Pot hole filling and B. T. Recarpetting to Koppal-Ginigera Road Mile 0/0 to 0/5.	14,800	370	6 Months	
24	Remetalling to Halgera-Keslapur Road (Ginigera-Keslapur Road II Section) 0/0 to 1/0.	11,800	295	do	
25	Remetalling to Halgera—Keslapur Road (Ginigera-Keslapur Road II Section) M. 1/0 to 2/0.	12,850	322	do	
26	Metalling to Halgera Keslapur Road (Ginigera-Keslapur Road II Section) M. 7/0 to 8/0.	13,900	848	do	
27	Metalling to Halgera-Keslapur Road (Ginigera-Keslapur Road II Section) M. 12/0 to 13/0.	15,700	400	do	
28	Construction of Primary Health Centre Building at Kowloor Koppal Taluk, (IInd Stage).	12,400	310	do	
29	Resurfacing Kushtagi Koppal Road M. 26/0 to 27/0.	9,040	226	do	
30	Black topping Raichur-Ginigera Road M. 54/4 to 55/2.	12,700	318	do	
31	Black topping Raichur-Ginigera Road M. 58/0 to 59/0.	17,400	435	8 Months	
32	Black topping Raichur-Ginigera Road M. 59/0 to 60/0.	17,500	438	do	
33	Constructing a building for the Office of the Inspector of Schools at Gangavathi, Raichur District.	15,000	375	12 Months	
34	Constructing a building for the Office of the Inspector of Schools at Kushtagi in Raichur District.	16,200	405	do	

Further particulars if any required regarding works can be had from the Office of the Executive Engineer, PWD Koppal Division during office hours in the office.

2132

for Executive Engineer, P.W.D.